

BID ABSTRACT

ALL BIDS REJECTED

FMTC Galloway Gate Reconfiguration

Anniston, ALABAMA
 IFB # AC-14-B-0048-S
 28-Aug-14

General Contractor	Base Bid	Alternate # 1	Alternate # 2	Alternate # 3	Alternate # 4	Alternate # 5
Forsyth Building Co.	NO BID					
Hale Building Company, Inc.	\$ 670,100.00	\$ 89,800.00	\$ 89,800.00	\$ 33,700.00	\$ 35,000.00	\$ 9,500.00
Hurst Construction, LLC	\$ 665,000.00	\$ 91,000.00	\$ 91,000.00	\$ 33,800.00	\$ 8,800.00	\$ 13,000.00
Metro D Construction, LLC	\$ 676,100.00	\$ 94,027.00	\$ 94,027.00	\$ 32,271.00	\$ 2,081.00	\$ 8,000.00
RDT Enterprises	NO BID					
TDR Construction Company, Inc.	NO BID					

ALL BIDS REJECTED

I CERTIFY THAT I HAVE PERSONALLY OPENED AND READ ALL OF THE ABOVE BIDS AND THAT I HAVE VERIFIED THE ABSTRACT AND FOUND IT CORRECT.

I CERTIFY THAT I HAVE THIS DATE WITNESSED THE OPENING OF THE ABOVE BIDS.

MARK A. WEEKS, SPDO August 28, 2014


 Cheryl Godfrey August 28, 2014