

**ALL BIDS REJECTED**

**BID ABSTRACT**

**UTES # 2 Construct Bay Addition**

Ft. Rucker, ALABAMA  
IFB # AC-14-B-0049-S  
7-Aug-14

General Contractor	Base Bid	Alternate #1	Alternate #2
Amity Construction	\$ 676,400.00	\$ 86,400.00	\$ 62,000.00
Bullard-Cook, Inc.	NO BID		
Diversified General Contractors	\$ 827,914.00	\$ 88,560.00	\$ 60,000.00
Hale Building Co., Inc.	\$ 885,934.00	\$ 79,818.00	\$ 60,801.00
RDT Enterprises, LLC	NO BID		

**ALL BIDS REJECTED**

I CERTIFY THAT I HAVE PERSONALLY OPENED AND READ ALL OF THE ABOVE BIDS AND THAT I HAVE VERIFIED THE ABSTRACT AND FOUND IT CORRECT.

I CERTIFY THAT I HAVE THIS DATE WITNESSED THE OPENING OF THE ABOVE BIDS.



MARK A. WEEKS, SPDO August 7, 2014



Cheryl Godfrey August 7, 2014