

BID ABSTRACT

ALL BIDS REJECTED

FMTC Galloway Gate Reconfiguration
 Anniston, ALABAMA
 IFB # AC-15-R-0030-S
 17-Sep-15

General Contractor	Base Bid	Alternate # 1	Alternate # 2	Alternate # 3	Alternate # 4	Alternate # 5
Hale Building Company, Inc.	\$ 645,394.00	\$ 37,993.00	\$ 90,043.00	\$ 4,417.00	\$ 70,040.00	\$ 9,455.00
Hudak Construction Company, Inc.	NO BID					
Hurst Construction, LLC	\$ 731,524.00	\$ 33,173.00	\$ 83,436.00	\$ 8,770.00	\$ 67,105.00	\$ 4,240.00
J. F. Morgan General Contractor, Inc.	\$ 587,587.00	\$ 32,780.00	\$ 85,990.00	\$ 9,425.00	\$ 85,990.00	\$ 6,925.00
Metro D Construction, LLC	\$ 744,644.00	\$ 31,924.00	\$ 102,648.00	\$ 6,782.00	\$ 84,472.00	\$ 8,590.00
Morris Building Contractors, Inc.	\$ 602,500.00	\$ 32,500.00	\$ 91,000.00	\$ 8,200.00	\$ 52,900.00	\$ 3,500.00
RDT Enterprises, LLC	BID REJECTED					

I CERTIFY THAT I HAVE PERSONALLY OPENED AND READ ALL OF THE ABOVE BIDS AND I HAVE PERSONALLY VERIFIED THE ABSTRACT AND FOUND IT CORRECT.

MARK A WEEKS, SPOD September 17, 2015



I CERTIFY THAT I HAVE THIS DATE WITNESSED THE OPENING OF THE ABOVE BIDS.

Cheryl Godfrey September 17, 2015



ALL BIDS REJECTED